

BID TABULATION SUMMARY

IFB # 059-43

FURNISH AND INSTALL FOUR GENERATORS

BIDDER	Cain Electric Company, Inc., Gainesville, GA	Capital City Electrical Services, Norcross, GA	Data Power Source, Covington, GA	Current Edge Solutions, LLC, Savannah, GA	Sunbelt, Covington, GA
Location	Generac Power Systems	Kohler	Generac Power Systems	Blue Star Power Systems Inc	No Bid
North Hall Community Center & Park - Furnish and Install One (1) New Generator	\$ 222,500.00	\$ 295,897.00	\$ 350,000.00	\$ 602,639.00	\$ -
Lead Time in Number of Weeks	50-60 weeks	26 weeks	30-40 weeks	40 weeks	n/a
East Hall Community Center & Park - Furnish and Install One (1) New Generator	\$ 220,700.00	\$ 301,215.00	\$ 358,000.00	\$ 257,908.00	\$ -
Lead Time in Number of Weeks	56-60 weeks	67 weeks	55 weeks	40 weeks	n/a
Mulberry Creek Community Center & Park - Furnish and Install One (1) New Generator	\$ 289,300.00	\$ 411,515.00	\$ 413,000.00	\$ 422,749.00	\$ -
Lead Time in Number of Weeks	56-60 weeks	67 weeks	55 weeks	40 weeks	
Transitional Care House - Install One (1) County Supplied Generator	\$ 50,900.00	\$ 61,150.00	\$ 84,500.00	\$ 96,669.00	\$ -
Lead Time in Number of Weeks	n/a (County providing generator)	n/a (County providing generator)	n/a (County providing generator)	n/a (County providing generator)	n/a
Total Cost:	\$ 783,400.00	\$ 1,069,777.00	\$ 1,205,500.00	\$ 1,379,965.00	\$ -