



---

Red Oak Sanitation  
4405 Canton Hwy Ste. 100  
Cumming, GA 30040-4342

Julie Dorough  
Hall County Government  
Financial Services  
Purchasing Division  
May 28, 2025

Once Red Oak receives the Notice to Proceed we will initiate our deployment plan and ensure the appropriate number of containers are delivered to their designated locations within 30 calendar days.

We will finalize container quantities, sizes, specifications, and target delivery locations. Our operations will develop a detailed delivery schedule and ensure all requirements are met for each location. We are going to stage our containers at locations closest to the deployment sites. Those containers will be checked for quality assurance and readiness for delivery. In our deployment phase, we will begin staggered deliveries according to the approved schedule. We will try to work with Waste Pro if possible to allow for a smooth transition of their removals and our deliveries. If possible we would like to deliver our containers up to a week ahead of time and place them next to the existing Waste Pro containers. We would notify and submit a completed report once all the containers have been delivered.

Our team is committed to transparent communication, adherence to timelines, and we hope to exceed expectations in our execution. Our goal is to make trash a non issue from the start, where you don't have to think about it, it is just happening as it should be.

We look forward to being the Hall County service provider.  
Thanks!

Lydia Grenier  
Commercial Sales Manager  
770-557-7075  
lydia@redoaksanitation.com