

RFQ/P #42-010, Hall County Sheriff's Office Construction Manager at Risk		Albion General Contractors	Scroggs & Grizzel Contracting, Inc.	Sunbelt Builders
		Sandy Springs, GA	Gainesville, GA	Covington, GA
ITEM	ITEM DESCRIPTION	PRICE	PRICE	PRICE
1	Pre-Construction Activities	\$16,325.00	\$0.00	\$6,500.00
2	Construction Management Fee as a percentage of the construction cost	6.0%	5.0%	5.5%
3	General Conditions: Guaranteed Lump Sum project management, staff supervision, on-site supervision, and vehicle expense	\$114,445.00	\$184,026.00	\$98,950.00
4	Build-Out Hard Costs	N/A	\$712,812.00	\$889,165.00
5	Contractor Fee	N/A	\$48,829.00	\$54,346.00
6	Contingency - Refundable if not used	\$0.00	\$90,000.00	\$0.00
7	Additional Meeting Cost - Per Meeting	\$0.00	\$200.00	\$0.00
8	<b>Project Total - Not to Exceed</b>	* Note 1	<b>\$1,035,667.00</b>	<b>\$1,042,461.00</b>

* Note 1:	Guaranteed not to exceed total project price was not provided with General Conditions pricing so Project Total not listed.
-----------	--

**RECOMMENDED AWARD:**

**SUNBELT BUILDERS, INC., COVINGTON, GA - \$1,042,461.00**

**BUDGET AMOUNT: \$1,500,000**

**TOTAL AWARDED AMOUNT: NOT TO EXCEED \$1,042,461.00**

**BIDS MAILED: 20 HALL: 2**

**BIDS RECEIVED: 3 (0-NO BIDS) HALL: 1**

**FUNDS: SHERIFF - OPERATION CAPITAL, BUILDINGS**

CATEGORY	CRITERIA	AVAILABLE SCORING	COMPANY NAME/RATING		
			Albion General Contractors	Scroggs & Grizzel	Sunbelt Builders
Qualifications	Group Average Score of Qualifications & Technical Evaluation	800	518.75	509.38	571.88
Price Quotation	Score of Price Quotation - Not to Exceed Project Price	200	* Note 1	200.00	198.70
		<b>TOTAL SCORE</b> (out of 1,000):	<b>518.75</b>	<b>709.38</b>	<b>770.58</b>
		<b>RANK:</b>	<b>3</b>	<b>2</b>	<b>1</b>

\* Note 1:

Guaranteed not to exceed total project price was not provided with General Conditions pricing so no price scoring was applied.

RFQIP #42-010  
HCSO CM@Risk  
Group Evaluation Form

RATER	COMPANY NAME/RATING		
	Albion General Contractors	Scroggs & Grizzel	Sunbelt Builders
Larry West	400.00	400.00	400.00
Dwaine Wilson	400.00	375.00	575.00
Bill Nash	650.00	637.50	687.50
Frank Miller	625.00	625.00	625.00
<b>AVERAGE TOTAL SCORE</b> (out of 800):	<b>518.75</b>	<b>509.38</b>	<b>571.88</b>
<b>RANK:</b>	<b>2</b>	<b>3</b>	<b>1</b>

CATEGORY	CRITERIA	COMPANY NAME/RATING/TOTAL SCORE (Total score = (Low bid/actual bid)*200)		
		Albion General Contractors	Scroggs & Grizzel	Sunbelt Builders
Project Price	Not to Exceed	* Note 1	\$1,035,667.00	\$1,042,461.00
	Price Variance to Low Price		\$0.00	\$6,794.00
	Total Score:		200.00	198.70
	Rank:		1	2

* Note 1:	Guaranteed not to exceed total project price was not provided with General Conditions pricing so no price scoring was applied.
-----------	--



10641 HIGHWAY 36  
COVINGTON, GEORGIA  
30014

www.sunbeltbuilders.com

t 770.786.3031  
f 770.786.3046

August 06, 2021

Mr. Chuck Pinney  
Hall County Government  
Purchasing Division  
2875 Browns Bridge Road, 4<sup>th</sup> Floor  
Gainesville, GA 30504

RE: Construction Management Services at Risk  
RFQP # 42-010 – Hall County Sheriff's Office

Mr. Pinney,

Thank you for the opportunity to submit our qualifications and experience to Hall County. Sunbelt Builders, Inc. is a family run business that has been serving the Greater Atlanta Area since our incorporation in 1982. The company operated as Sunbelt Storage Systems, Inc. until 1988 when the name was changed. Our sole office is located in Covington, GA at the address noted below.

Mike McCrorey, Vice President, will be your primary point of contact on behalf of Sunbelt Builders. If awarded the project, he will be responsible for providing oversight and support through all phases of the project, from Pre-Construction to Close-out and Warranties. Mike's mission is to ensure that the needs and requirements of Hall County are being met at all times. His contact information is as follows:

Mail: Sunbelt Builders, Inc.  
10641 Highway 36  
Covington, GA 30014

Office: 770-786-3031 x 104  
Cell: 404-644-2939  
Email: mmccrorey@sunbeltbuilders.com

The Construction Management at Risk delivery method provides a balance between value and cost. It captures the best of the Design-Build and Design-Bid-Build methods. As a successful Design-Build firm, we will be able to use our pre-construction expertise to leverage local resources and relationships to manage the process and find the optimum solutions for your construction needs.

We have successfully completed a variety of projects throughout our history for numerous city, county and state agencies. Sunbelt Builders understands the trust that the residents of Hall County have in its Government Leadership and the responsibilities associated with that trust. We are committed to maintaining clear lines of communication and to putting our best effort into every detail of your project from the date of award through the date of the one-year warranty inspection.

In addition to the foregoing, Sunbelt Builders, Inc. is fully in agreement with your other requirements and attest to the following statements.

- The proposal submitted herewith will remain in effect for and not be withdrawn for ninety (90) days after this date, August 6, 2021.
- Sunbelt Builders, Inc. hereby acknowledges the receipt of Addendum 1.
- Sunbelt Builders, Inc., if selected, will negotiate in good faith with Hall County.

The entire Sunbelt organization is committed to providing the highest levels of quality workmanship and customer service. We appreciate your review of our qualifications and would be honored to be chosen for the next step in your evaluation process.

Best Regards,



Steven C. Kapp  
President



**Bidder's Response Sheet (This section to be completed by the Bidder)**

Date of Bid: August 6, 2021

Bid No: 42-010

I agree to abide by all conditions of this bid and certify that I am authorized to sign this bid for the bidder.

**Bidder Information  
(Type or Print)**

Sunbelt Builders, Inc.  
**Name of Company**

10641 Hwy. 36  
**Address**

Covington, GA 30014  
**City State Zip Code**

( 770 ) 786-3031  
**Phone Number**

skapp@sunbeltbuilders.com  
**Email Address**

1581-1147131515141  
**Tax ID Number**

**Name and Title of Person authorized to sign**

**Name:** Steven C. Kapp

**Title:** President

**Signature:** 

**Name and Mailing Address or where  
to send payments**

Sunbelt Builders, Inc.  
**Name of Company**

10641 Hwy. 36  
**Address**

Covington, GA 30014  
**City State Zip Code**

( 770 ) 786-3031  
**Phone Number**

( 770 ) 786-3046  
**Fax Number**

Or 111-1111-1111  
**Social Security Number**

**Acknowledge receipt of all issued addenda  
by listing their numbers and date of issuance  
below**

Addendum #1 issued August 3, 2021

**Bids not signed must be declared as "Non-Responsive" and not considered for award**

**X. Proposal Form**

Bid No: 42-010

It is the intent of the Owner to purchase these supplies or services as outlined in these specifications. See Section II "Scope" for the general description of this particular specification.

**Hall County Sheriff's Office Construction Manager at Risk**


The undersigned ("Proposer") herein submits to the Hall County Commission (the "Owner") the following Proposal for "at-risk" construction management services. This Proposal is submitted in response to the Owner's Request for Proposals dated the 7th day of ~~April~~ July, 2021 seeking competitive proposals for "at-risk" construction management services.

This Proposal is for the full and complete performance of the proposed AIA form A121/CMc-1991 "Standard Form of Agreement between Owner and Construction Manager" (the "Agreement") and AIA form A201-1997 "General Conditions of the Contract for Construction". The submission of this Proposal constitutes a representation by Proposer that it has carefully studied and examined the Agreement; the General Conditions; and such other information as may have been furnished by the Owner or the Architect.

The Proposer proposes to fully, completely, and strictly perform all obligations of the Construction Manager under the Agreement for the following compensation:

- |  |                     |
|--|---------------------|
| 1. Pre-Construction Activities   | \$ <u>6,500.00</u>  |
| 2. Construction Management fee as a percentage of the construction cost  | <u>5.5</u> %        |
| 3. General Conditions: Guaranteed Lump Sum Project Management, staff supervision, on site superintendent and vehicle expense | \$ <u>98,950.00</u> |

This Proposal is irrevocable for a period of (90) ninety days and may be accepted by the Owner within such period upon notice to Proposer.

Proposer: Sunbelt Builders, Inc.  
By:   
Title: President

Date: August 6, 2021  
Phone: 770-786-3031

All information contained in the Qualifications will remain confidential until after the award and signing of contract. The County reserves the right to cancel the Request for Qualifications or to reject any and all responses received, to waive any technicalities or other minor informalities if it determines, in its sole discretion, that such cancellation or rejection is in the best interests of the County.





10641 HIGHWAY 36  
COVINGTON, GEORGIA  
30014  
t 770.786.3031  
f 770.786.3046

**Hall County Sheriff's Office**  
**Preliminary Schedule of Values**  
August 6, 2021

Item	Description	Cost
1	General Requirements	\$ 98,950.00
	Cost of Work General Conditions	\$ 72,773.00
2	Existing Conditions	\$ -
3	Concrete	\$ -
4	Masonry	\$ 8,400.00
5	Metals	\$ -
6	Woods & Plastics	\$ 41,247.00
7	Thermal & Moisture	\$ 6,700.00
8	Openings	\$ 55,813.00
9	Finishes	\$ 209,539.00
10	Specialties	\$ 17,540.00
11	Equipment	\$ -
12	Furnishings	\$ 1,250.00
13	Special Construction	\$ -
14	Conveying Systems	\$ -
21	Fire Suppression	\$ 15,300.00
22	Plumbing	\$ 90,095.00
23	HVAC	\$ 225,700.00
26	Electrical	\$ 109,435.00
27	Communications	\$ 8,494.00
28	Electronic Safety & Security	\$ 26,879.00
31	Earthwork	\$ -
32	Exterior Improvements	\$ -
33	Utilities	\$ -
	Contractor's Fee	\$ 54,346.00
<b>Project Total</b>		<b>\$ 1,042,461.00</b>



10641 HIGHWAY 36  
 COVINGTON, GEORGIA  
 30014  
 t 770.786.3031  
 f 770.786.3046

## Hall County Sheriff's Office SOV Breakdown August 6, 2021

Item	Description	Unit	Quantity	Price
<b>01</b>	<b>General Requirements</b>			
01-3025	Project Executive	EA	1	4,500.00
01-3050	Project Manager	EA	1	6,750.00
01-3055	Assistant Project Manager	EA	1	12,500.00
01-3100	Project Superintendent	EA	1	52,500.00
01-3105	Truck & Expenses	EA	1	5,000.00
01-3110	Gas, Oil & Maintenance	EA	1	2,500.00
01-3115	Phone	EA	1	625.00
01-3200	Safety Director	EA	1	1,500.00
01-3300	Project Accountant	EA	1	5,500.00
01-5113	Temporary Electricity	EA	1	3,750.00
01-5136	Temporary Water	EA	1	375.00
01-5213	Office Supplies	EA	1	500.00
	Water Cooler	EA	1	950.00
01-7800	Closeout Submittals	EA	1	2,000.00
	Total General Requirements			98,950.00
<b>01</b>	<b>Cost of Work General Conditions</b>			
01-2000	Design Contingency	EA	1	10,000.00
01-2700	Payment & Performance Bonds	EA	1	10,633.00
01-2800	Builders Risk Insurance	EA	1	4,340.00
01-3205	Background Checks	EA	1	500.00
01-3500	Project Photos	EA	1	1,000.00
01-3600	Expendable Tools	EA	1	1,250.00
01-3700	Rental Equipment	EA	1	13,750.00
01-4300	Permit Requirements & Fees	EA	1	By Owner
01-4500	Testing & Inspection Services	EA	1	By Owner
01-5219	Sanitary Facilities	EA	1	1,125.00
01-5616	Temporary Dust Barriers	EA	1	3,750.00
	Temporary Material Access	EA	1	3,000.00
01-7123	Temporary Labor	EA	1	3,750.00
01-7419	Construction Waste & Disposal	EA	1	13,000.00
01-7423	Final Cleaning	EA	1	6,675.00
	Total Cost of Work General Conditions			72,773.00

Item	Description	Unit	Quantity	Price
<b>04</b>	<b>Unit Masonry</b>			
04-4300	Stone Masonry	EA	1	8,400.00
	Total Unit Masonry			8,400.00
<b>06</b>	<b>Woods &amp; Plastics</b>			
06-1000	Rough Carpentry & Blocking	EA	1	2,500.00
06-1100	Wood Framing & Blocking - Material	EA	1	2,500.00
06-4100	Architectural Wood Casework	EA	1	36,247.00
	Solid Surface Countertops	EA	1	Included Above
	Total Woods & Plastics			41,247.00
<b>07</b>	<b>Thermal &amp; Moisture Protection</b>			
	Cut in Pitch Pockets	EA	1	4,950.00
07-9200	Joint Sealants	EA	1	1,750.00
	Total Thermal & Moisture Protection			6,700.00
<b>08</b>	<b>Openings</b>			
08-1000	Doors & Hardware Install	EA	1	4,800.00
	Hollow Metal Frame Install	EA	1	1,080.00
08-1100	Hollow Metal Doors & Frames Mat'l	EA	1	49,933.00
08-1100	Hollow Metal Window Frames	EA	1	Included Above
	Total Openings			55,813.00
<b>09</b>	<b>Finishes</b>			
09-2216	Drywall / Metal Framing	EA	1	160,800.00
09-5123	Acoustical Tile Ceilings			Included Above
	Acoustical Spray @ Roof Deck	EA	1	2,200.00
09-6816	Carpet Tiles	EA	1	36,089.00
09-6513	Resilient Base			Included w/ Carpet
09-3113	Thin-set Tiling			Included w/ Carpet
09-9100	Painting	EA	1	10,450.00
	Total Finishes			209,539.00
<b>10</b>	<b>Specialties</b>			
10-1116	Markerboards & Bulletin Boards	EA	1	2,530.00
10-1423	Panel Signage	EA	1	2,040.00
10-2113	Toilet Compartments	EA	1	6,954.00
10-2624	FRP Wall Coverings	EA	1	2,250.00
10-2813	Toilet Accessories	EA	1	3,224.00
10-4413	Fire Protection Cabinets & Extinguishers	EA	1	542.00
	Total Specialties			17,540.00
<b>11</b>	<b>Equipment</b>			
11-3013	Residential Appliances	EA	1	By Owner
	Total Specialties			-

Item	Description	Unit	Quantity	Price
<b>12</b>	<b>Furnishings</b>			
12-4000	Furnishings			<i>By Owner</i>
	Install TV Brackets			1,250.00
	Total Furnishings			1,250.00
<b>21</b>	<b>Fire Suppression</b>			
21-1313	Wet-Pipe Sprinkler System	EA	1	15,300.00
	Total Fire Suppression			15,300.00
<b>22</b>	<b>Plumbing</b>			
22-0000	Plumbing	EA	1	88,845.00
	Water Heater Pad	EA	1	1,250.00
	Total Plumbing			90,095.00
<b>23</b>	<b>HVAC</b>			
23-0000	HVAC	EA	1	225,700.00
	Test & Balance			<i>Included Above</i>
	Total HVAC			225,700.00
<b>26</b>	<b>Electrical</b>			
26-0000	Electrical	EA	1	109,435.00
	Total Electrical			109,435.00
<b>27</b>	<b>Communications</b>			
27-1000	Structured Cabling	EA	1	8,494.00
27-2000	Voice & Data Communications			<i>By Owner</i>
	Total Communications			8,494.00
<b>28</b>	<b>Electronic Safety &amp; Security</b>			
28-1000	Access Controls	EA	1	11,400.00
28-2000	Video Surveillance	EA	1	1,950.00
28-4620	Fire Alarm System	EA	1	13,529.00
	Total Electronic Safety & Security			26,879.00
	Contractor's Fee			54,346.00
	Project Total			1,042,461.00

**Bidder's Response Sheet (This section to be completed by the Bidder)**

Date of Bid: 8/6/21

Bid No: 42-010

I agree to abide by all conditions of this bid and certify that I am authorized to sign this bid for the bidder.

**Bidder Information  
(Type or Print)**

Albion General Contractors, Inc.

**Name of Company**

8601 Dunwoody Place, Bldg 300, Ste 330

**Address**

Sandy Springs                      GA      30350  
**City**                                      **State**      **Zip Code**

(678- ) 325-5900

**Phone Number**

bnewsome@albiongc.com


**Email Address**

4211518191511  
**Tax ID Number**

**Name and Title of Person authorized to sign**

**Name:** Brian Newsome

**Title:** CEO

**Signature:** 

**Name and Mailing Address or where  
to send payments**

Albion General Contractors, Inc.

**Name of Company**

8601 Dunwoody Place, Bldg 300, Ste 330

**Address**

Sandy Springs                      GA      30350  
**City**                                      **State**      **Zip Code**

(678 ) 325-5900

**Phone Number**

( )  
**Fax Number**

Or                      1111-11111111  
**Social Security Number**

**Acknowledge receipt of all issued addenda  
by listing their numbers and date of issuance  
below**

**Bids not signed must be declared as "Non-Responsive" and not considered for award**

**X. Proposal Form**

Bid No: 42-010

It is the intent of the Owner to purchase these supplies or services as outlined in these specifications. See Section II "Scope" for the general description of this particular specification.

**Hall County Sheriff's Office Construction Manager at Risk**

The undersigned ("Proposer") herein submits to the Hall County Commission (the "Owner") the following Proposal for "at-risk" construction management services. This Proposal is submitted in response to the Owner's Request for Proposals dated the 1<sup>st</sup> day of July, 2021 seeking competitive proposals for "at-risk" construction management services.

This Proposal is for the full and complete performance of the proposed AIA form A121/CMc-1991 "Standard Form of Agreement between Owner and Construction Manager" (the "Agreement") and AIA form A201-1997 "General Conditions of the Contract for Construction". The submission of this Proposal constitutes a representation by Proposer that it has carefully studied and examined the Agreement; the General Conditions; and such other information as may have been furnished by the Owner or the Architect.

The Proposer proposes to fully, completely, and strictly perform all obligations of the Construction Manager under the Agreement for the following compensation:

- |  |                      |
|--|----------------------|
| 1. Pre-Construction Activities   | \$ <u>16,325.00</u>  |
| 2. Construction Management fee as a percentage of the construction cost  | <u>6</u> %           |
| 3. General Conditions: Guaranteed Lump Sum Project Management, staff supervision, on site superintendent and vehicle expense | \$ <u>114,445.00</u> |

This Proposal is irrevocable for a period of (90) ninety days and may be accepted by the Owner within such period upon notice to Proposer.

Proposer: Albion General Contractors, Inc.

Date: 8/6/21

By: Brian Newsome

Phone: 678-325-5900

Title: CEO

All information contained in the Qualifications will remain confidential until after the award and signing of contract. The County reserves the right to cancel the Request for Qualifications or to reject any and all responses received, to waive any technicalities or other minor informalities if it determines, in its sole discretion, that such cancellation or rejection is in the best interests of the County.



**Bidder's Response Sheet (This section to be completed by the Bidder)**

Date of Bid: August 6, 2021

Bid No: 42-010

I agree to abide by all conditions of this bid and certify that I am authorized to sign this bid for the bidder.

**Bidder Information  
(Type or Print)**

Scroggs & Grizzel Contracting, Inc.  
Name of Company

720 Main Street, Suite B  
Address

Gainesville                      GA                      30501  
City                                      State                      Zip Code

( 770 ) 532-5000  
Phone Number

mgrizzel@hotmail.co  
Email Address

15181-121114151513121  
Tax ID Number

Name and Title of Person authorized to sign

Name: Mike Grizzel

Title: President

Signature: 

**Name and Mailing Address or where  
to send payments**

Scroggs & Grizzel Contracting, Inc.  
Name of Company

P.O. Box 316  
Address

Gainesville                      GA                      30503  
City                                      State                      Zip Code

( 770 ) 532-5000  
Phone Number

( 770 ) 532-0640  
Fax Number

Or                      1 1 1 1 - 1 1 1 1 1 1 1 1  
Social Security Number

Acknowledge receipt of all issued addenda  
by listing their numbers and date of issuance  
below

Addendum #1 Dated 8/3/2021

**Bids not signed must be declared as "Non-Responsive" and not considered for award**

**X. Proposal Form**

Bid No: 42-010

It is the intent of the Owner to purchase these supplies or services as outlined in these specifications. See Section II "Scope" for the general description of this particular specification.

**Hall County Sheriff's Office Construction Manager at Risk**


The undersigned ("Proposer") herein submits to the Hall County Commission (the "Owner") the following Proposal for "at-risk" construction management services. This Proposal is submitted in response to the Owner's Request for Proposals dated the \_\_\_\_ day of April, 2021 seeking competitive proposals for "at-risk" construction management services.

This Proposal is for the full and complete performance of the proposed AIA form A121/CMc-1991 "Standard Form of Agreement between Owner and Construction Manager" (the "Agreement") and AIA form A201-1997 "General Conditions of the Contract for Construction". The submission of this Proposal constitutes a representation by Proposer that it has carefully studied and examined the Agreement; the General Conditions; and such other information as may have been furnished by the Owner or the Architect.

The Proposer proposes to fully, completely, and strictly perform all obligations of the Construction Manager under the Agreement for the following compensation:

1. Pre-Construction Activities \$ N/A
2. Construction Management fee as a percentage of the construction cost 5 %
3. General Conditions: Guaranteed Lump Sum Project Management, staff supervision, on site superintendent and vehicle expense \$ 184,026.00

This Proposal is irrevocable for a period of (90) ninety days and may be accepted by the Owner within such period upon notice to Proposer.

Proposer: Scroggs & Grizzel Contracting, Inc.  
By:  Mike Grizzel  
Title: President

Date: August 6, 2021

Phone: 770-532-5000

All information contained in the Qualifications will remain confidential until after the award and signing of contract. The County reserves the right to cancel the Request for Qualifications or to reject any and all responses received, to waive any technicalities or other minor informalities if it determines, in its sole discretion, that such cancellation or rejection is in the best interests of the County.



Scroggs & Grizzel Contracting, Inc.

---

HCSO Construction Manager at Risk - Bid # 42-010

PRICE PROPOSAL:

Build Out Hard Cost \$712,812.00

General Conditions \$184,026.00

Fee \$ 48,829.00

\*Contingency \$ 90,000.00

COST NOT TO EXCEED \$1,035,667.00

COST FOR ADDITIONAL MEETINGS \$ 200.00 Per Meeting

RECOMMENDATION FOR OTHER AREAS THAT WOULD BE BENEFICIAL TO THE  
OUTCOME OF THIS FACILITY:

- 1) Moisture Resistant Gypsum at the restroom walls
- 2) Upgrade ACT in Wire Rm #17 to increase Acoustical Rating
- 3) Change Furring Channel to Resilient Channel with no extra cost

\*Contingency is Refundable if not used. This fee is for potential changes and cost increases.

RFQ/P #42-010, Hall County Sheriff's Office  
Construction Manager at Risk

MCC: 925-44

20 2 8 0 12 4 0

COMPANY NAME	CITY	STATE	ZIP	CONTACT NAME	Bids	Hall	Bid List	Look-Up	Vendor Request	Bid Board	No Bid
AJAX BUILDING COMPANY LLC	ALPHARETTA	GA	30005	EDEN TEAGUE	1				1		
ALBION GC	SANDY SPRINGS	GA	30350	SAVANNAH NEWSOME	1				1		
BARNESLEY CONSTRUCTION GROUP	TYRONE	GA	30290	TYLER ISGETT	1				1		
CARROLL DANIEL CONSTRUCTION COMPANY	GAINESVILLE	GA	30501	BRIAN DANIEL	1	1	1				
CHARLES BLACK CONSTRUCTION COMPANY INC.	CLEVELAND	GA	30528	CJ MCDONALD, CLARK B. MCDONALD	1		1				
CONSTANTINE ENGINEERING	FORT WALTON BEACH	FL	32547	JEFFREY L. DUPLANTIS	1		1				
CONSTRUCTCONNECT		FL	32051	MORGAN STINSON	1				1	1	
CONSTRUCTION CONNECT	CINCINNATI	OH	45209	JENNIFER PIENIAZEK	1				1	1	
COOPER & COMPANY GENERAL CONTRACTORS, INC.	CUMMING	GA	30040	TODD DAVIS	1				1		
CROY ENGINEERING, LLC.	MARIETTA	GA	30062	LYNN WIGINGTON	1		1				
CSC DESIGN, INC.	CANTON	GA	30115	KEVIN WHIPPLE	1		1				
DIVERSIFIED CONSTRUCTION OF GEORGIA	TUCKER	GA	30084	RICHARD MURRAH	1				1		
DODGE DATA & ANALYTICS	GRAND PRAIRIE	TX	75052	SPENCER MANTALABA	1				1	1	
FARRIS CONSTRUCTION CO.	DAHLONEGA	GA	30533	NATHAN BARRETT	1				1		
GORDIAN GROUP INC	DULUTH	GA	30097	TRAVIS LEITKO	1		1				
JOHN F. PENNEBAKER CO., INC.	BUFORD	GA	30518	TIFFANI PALERMO	1				1		
PRIME VENDOR	WILMINGTON	NC	28403	BID CLERK	1				1	1	
SCROGGS & GRIZZEL CONTRACTING	GAINESVILLE	GA	30501	KIM JENSEN	1	1	1				
SUNBELT BUILDERS, INC.	COVINGTON	GA	30014	GARNETT LONG	1		1				
SWOFFORD CONSTRUCTION, INC.	AUSTELL	GA	30168	CHELSEA BROWN	1				1		