

IFB #029-43

Generators for Fire Rescue Warehouse and Fire Station #7

| Item # | Description | DeHart & Hill Electric Cumming, GA | Power & Energy Powder Springs, GA | Capital City Norcross, GA | Data Power Source Covington, GA |
|--------|--|--|---|------------------------------|--|
| | | | | | |
| 1 | New generator at F.S. 7 | \$79,157.63 | \$74,652.26 | \$90,525.00 | \$88,240.00 |
| | Lead time | 20-26 weeks | 36 weeks | 20-26 weeks | 26 weeks |
| | Removal of old generator | \$1,555.75 | included | \$2,265.00 | \$900.00 |
| 2 | New generator for Fire Services Warehouse | \$83,654.77 | \$72,973.26 | \$115,476.00 | \$119,700.00 |
| | Lead time | 20-26 weeks | 36 weeks | 20-26 weeks | 26 weeks |
| | Total Cost of Project | \$164,368.15 | \$147,625.52 | \$208,266.00 | \$208,840.00 |

Bids sent out: 46 (Hall Co.) 10

No bids: 1 - ATS Electrical Enterprises

Recommended Vendor: