Bidders Response

I. Bid (This section to be completed by the bidder) IFB #037		
The undersigned agrees, if this bid is accepted furnish all supplies or services in strict accordance Bid Schedule.		ty (30) calendar days after date of opening, to rovisions of this Invitation for Bid at the price in the
Time discounts allowed for prompt payment as used in determining the award of a bid but may		liscounts of less than fifteen (15) days will not be when paying invoices.
0 % Discount		Calendar Days
Prices to remain firm for thirty (30) calendar da Vendor must initial here if he changes the thirty		calendar days after date of opening.
firm, or person submitting a bid for the same so collusion or fraud. I understand that collusive lin fines, prison sentences, and civil damage as certify that I am authorized to sign this bid for the Bidder Information (Type or Print)	upplies or s bidding is a wards. I ag	violation of state and federal law and can result ree to abide by all conditions of this bid and Name and Mailing Address or where to send payments
Power And Energy Services, Inc. Name of Company		Same Name of Company
Address Powder Springs, GA 30127		Address
City. State Zip Code , 770 \ 739-9112		City, State Zip Code
Phone Number brandonc@pandeservices.com		Phone Number
Email Address 20-3203782		Fax Number
<u> </u>	Or	Social Security Number
Name and Title of Person authorized to sign Name: Brandon Cummings		Acknowledge receipt of all issued addenda by listing their numbers and date of issuance below
Title: COO		1, 10/25
Signature: Brandon Cumminas		

Bids not signed must be declared as "Non-Responsive" and not considered for award

V. BASIC REQUIREMENTS FOR UPGRADE TO HVAC UNITS:

<u>Description</u>		Bidders Response
1.	(1) Replace existing generators with new Generator, transfer switch and all related Equipment, labor and materials at: Friendship Remote Communications Site Turnkey project	\$49,150.00
	Trade-in amount, if applicable, for existing unit	\$ 500.00
	Indicate delivery lead time	40 weeks estimated
2.	(1) Replace existing generators with new Generator, transfer switch and all related Equipment, labor and materials at: Hog Mountain Remote Communications Site Turnkey project	<u>\$</u> 49,150.00
	Trade-in amount, if applicable, for existing unit	\$
	Indicate delivery lead time	40 weeks estimated
3.	(1) Replace existing generators with new Generator, transfer switch and all related Equipment, labor and materials at: Skyview Remote Communications Site Turnkey project	\$ <u>49,150.00</u>
	Trade-in amount, if applicable, for existing unit	\$_500.00
	Indicate delivery lead time	40 weeks estimated
4.	(1) Replace existing generators with new Generator, transfer switch and all related Equipment, labor and materials at: Skitts Mountain Remote Communications Site Turnkey project	\$ <u>49,150.00</u>
	Trade-in amount, if applicable, for existing unit	\$_500.00
	Indicate delivery lead time	40 weeks estimated

 (1) Replace existing generators with new Generator, transfer switch and all related Equipment, labor and materials at: Lula Remote Communications Site Turnkey project 49,150.00

Trade-in amount, if applicable, for existing unit

\$ 500.00

Indicate delivery lead time

40 weeks estimated

Optional Mobile Units:

125kva / 100kw 334kva / 267kw (250kw) \$95,385.00 \$153,102.00

Optional Maintenance:

5 Years of Maintenance as specified

\$3500.00 per unit

All questions that pertain to the specifications or are of a technical nature are to be directed to Lamar Jones, (678) 617-4518, <u>liones@hallcounty.org</u>.

All questions that pertain to the proper method of submitting your proposal should be directed to Debra Howington, Buyer, (770) 535-8263, dhowington@hallcounty.org.