

IFB #053-43 BID TABULATION SUMMARY

General Contractor for Hire to Renovate Fire Stations #9 & #10

Description	Scoggs & Grizzel	Sunbelt Builders	Harmon Solutions
Fire Station #9 Remodel	\$ 264,021.00	\$ 314,375.00	\$ 337,085.43
Mobilization Cost	\$ 600.00	\$ -	\$ 1,200.00
Sub-Total	\$ 264,621.00	\$ 314,375.00	\$ 338,285.43

Description	Scoggs & Grizzel	Sunbelt Builders	Harmon Solutions
Fire Station #10 Remodel	\$ 259,227.00	\$ 312,485.00	\$ 337,085.43
Mobilization Cost	\$ 600.00	\$ -	\$ 1,200.00
	\$ 259,827.00	\$ 312,485.00	\$ 338,285.43