

Bid Tabulation Summary Itemized Line Items

IFB #053-43

HALL COUNTY FIRE STATION #9		Scoggs & Grizzel	Sunbelt Builders*	Harmon Solutions
1.1.	Kitchen remodel, remove old and install all new stainless steel cabinets and countertops	\$ 69,358.00	\$ 108,369.00	Declined to itemize bid
1.2.	Paint living quarters, bay, and exterior painted surfaces (door frames, columns, etc.)	\$ 53,400.00	\$ 23,262.00	"
1.3.	Ceiling tile/grid replacement (remove old and replace with new)	\$ 13,390.00	\$ 43,352.00	"
1.4.	Bathroom needs showers removed (fiberglass style, shower nozzle hits firefighters at chest level). The County desires to build tile-type showers, two (2) in the men's room and one (1) in the women's locker room. Look at raising the sink countertops.	\$ 16,994.00	\$ 64,723.00	"
1.5.	Flag pole lighting	\$ 4,400.00	\$ 4,455.00	"
1.6.	Refinish/clean/seal terrazzo flooring (kitchen area, hallways, bathrooms, laundry, and mop room)	\$ 15,190.00	\$ 26,922.00	"
1.7.	Lighting update, remove florescent lights and replace can/wafer type lights	\$ 17,100.00	\$ 11,582.00	"
1.8.	Raise countertops in restrooms	\$ 7,922.00	\$ 14,783.00	"
1.9.	Bay ceiling fans replaced	\$ 4,900.00	\$ 16,927.00	"
1.9.1	Signage	\$ 1,250.00	\$ -	"
1.10.	Miscellaneous Carpentry	\$ 1,250.00	\$ -	"
1.11.	General Requirements	\$ 58,867.00	\$ -	"
	Mobilization	\$ 600.00	\$ -	\$ 1,200.00
TOTAL		\$ 264,621.00	\$ 314,375.00	\$ 338,285.43

HALL COUNTY FIRE STATION #10		Scoggs & Grizzel	Sunbelt Builders	Harmon Solutions
1.1.	Kitchen remodel remove old and install all new stainless steel cabinets and countertops	\$ 69,358.00	\$ 108,134.00	Declined to itemize bid
1.2.	Paint living quarters, bay, and exterior painted surfaces (door frames, columns, etc.)	\$ 53,400.00	\$ 23,453.00	"
1.3.	Ceiling tile/grid replacement (remove old and replace with new)	\$ 13,390.00	\$ 43,540.00	"
1.4.	Bathroom needs showers removed (fiberglass style, shower nozzle hits firefighters at chest level). The County desires to build tile-type showers, two (2) in the men's room and one (1) in the women's locker room. Look at raising the sink countertops.	\$ 17,538.00	\$ 64,879.00	"
1.5.	Refinish/clean/seal terrazzo flooring (kitchen area, hallways, bathrooms, laundry, and mop room)	\$ 14,688.00	\$ 26,296.00	"
1.6.	Lighting update, remove florescent lights and replace can/wafer type lights	\$ 17,100.00	\$ 14,323.00	"
1.7.	Raise countertops in restrooms	\$ 7,922.00	\$ 14,852.00	"
1.8.	Bay ceiling fans replaced	\$ 4,900.00	\$ 17,008.00	"

1.9.1	Signage	\$ 1,250.00	\$ -	"
1.10.	Miscellaneous Carpentry	\$ 1,250.00	\$ -	"
1.11.	General Requirements	\$ 58,431.00	\$ -	"
	Mobilization	\$ 600.00	\$ -	\$ 1,200.00
TOTAL		\$ 259,827.00	\$ 312,485.00	\$ 337,085.43