

# **CONTRACT EXECUTION SIGNATURE REQUEST**

	Date:	05/06/2024			
POST OFFICE DRAWER 1435 GAINESVILLE, GA 30503 t: 770.535.8270   f: 770.531.6711 INTERIM DIRECTOR Taylor Samples, CPA	To:	Richard Higgins, Chairman, BOC			
	From:	Cheryl Wright, Buyer			
	Your signature is requested to execute the attached bid/contract award documents for:				
	Bid/Cor	ntract No:	42-026-3		
	Bid/Cor	tract Name:	Public Work	<s &="" program<="" td="" utilities=""><td>Management</td></s>	Management
	Departr	nent(s) Requ	esting Contra	act: Public Works	
	Award Recipient Name: Rochester & Associates				
	Contrac	t Description	:		
	🛛 Ann	ual Contract	🗆 Ne	ew 🛛 Renewal	
	Prior Ye	ear's Spend*:	\$545,000		
	🗌 Pric	e Increase Re	equested	Decrease Percentag	ge: -2.02%
	🛛 Proj	ect/Service C	Contract	Awarded Amount:	\$545,000
		duct Contract		Awarded Amount:	\$0

Comments: Year four (4) of a five (5) year contract.

# CONTRACT EXECUTION SIGNATURE REQUEST PRICE INCREASE DETAILS

Bid/Contract No: 42-026

Bid/Contract Name: Public Works & Utilities Management - Renewal contract for FY25. Vendor held previous contract for the last four (4) years and is a vendor in good standing with the County. There is an average price decrease of -2.02% for FY25 \*Anticipated annual spend once all invoices are in by end-of-year.

### Contract Renewal #3

#### Public Works & Utilities Program Management Annual Contract

March 28, 2024

Whereas, the County desires to extend the contract period for a one year period through June 30, 2025, in accordance with the terms and conditions of Bid #42-026, Public Works & Utilities Program Management Annual Contract, dated April 14, 2022 and

Whereas, the Contractor has agreed to this extension and agrees to provide services and/or materials previously supplied in accordance with the original agreement; and

Whereas, with both parties agreeing to the extension as stated and therefore, the above numbered contract is hereby changed as follows:

1. By extending the contract coverage for a one-year period through June 30, 2025,

2. Change Orders: Any and all change orders requested by the successful bidder on this project must be approved per the County's Purchasing Policies through the Contract Administrator prior to any work being performed. Any work performed outside the contract agreement for which compensation over and above the contract is requested must have an approved Change Order. If work is done before approval of a Change Order, the subsequent Change Order will be rejected.

**Therefore**, With the above change to the original contract set forth herein, the parties hereto agree that all terms and conditions of the original agreement will remain in full force and effect and legally binding on both parties.

In witness whereof, the parties hereto have set their hands and affixed their seals the day and year first above written.

ROCHESTER & ASSOCIATES	HALL COUNTY, GEORGIA
By: Brian K. Rochester Print Name: Brian K. Rochester Title: President	By Richard Higgins, Chairman Hall County Board of Commissioners
	Date:
Sworn to and subscribed before me this	Attestment: County Clerk
<u>10</u> Day of <u>April</u> , 2024	Approved as to Form
Notary Public: Donie MAMO	- you w
Notary commission expires 10000000	
A THE TAXABLE A	

State of Georgia County of Hall Contract #42-026-3

Attachment A

Public Works & Utilities Program Management Annual Contract

March 28, 2024

Whereas, the Contractor and the County have agreed to a change in the contract prices and have recorded them below, and have both agreed to their rates, the prices associated with this contract are hereby changed upon approval of the County:

See.	attached	hourly	rate	Schedule	
		J		Schedule	
-					

# Exhibit A

# SCHEDULE OF RATES

### **Hourly Rates:**

Entitlement Specialist Principal Project Director Director of Development Strategies Senior Project Manager Senior Surveyor Senior Engineer Senior GIS Enterprise Administrator Senior Landscape Architect Project Manager Senior Designer Project Surveyor Project Engineer Project GIS Developer Project Landscape Architect Project Designer Staff Surveyor Staff Engineer Staff Surveyor Staff Engineer Staff GIS Analyst Staff Project Manager Staff Designer Four Man Field Crew Three Man Field Crew Two Man Field Crew One Man Crew (GPS/RTK) Two Man Crew (GPS/RTK) CADD Technician GIS Technician	375.00 per hour 270.00 per hour 240.00 per hour 205.00 per hour 190.00 per hour 190.00 per hour 190.00 per hour 185.00 per hour 175.00 per hour 150.00 per hour 160.00 per hour 160.00 per hour 160.00 per hour 160.00 per hour 160.00 per hour 140.00 per hour 130.00 per hour 140.00 per hour 130.00 per hour 130.00 per hour 130.00 per hour 130.00 per hour 120.00 per hour 120.00 per hour 120.00 per hour 190.00 per hour 205.00 per hour 205.00 per hour 105.00 per hour
CADD Technician	105.00 per hour

Hourly rate schedule for period from July 1, 2024 through June 30, 2025.

# **Reimbursable Expenses:**

All reimbursable expenses, including, but not limited to, mileage, courier, photography, special equipment and materials, plan review fees and out of town travel will be invoiced at cost plus 15%. The cost of any fees to comply with special insurance requirements will be invoiced at cost plus 15%. Any progress prints, county review drawings, permit drawings or prints for other than in-house use of Rochester & Associates, LLC. shall be billed at \$0.35 per square foot for black line copies.