



Hall County Government
FINANCIAL SERVICES

CONTRACT EXECUTION SIGNATURE REQUEST

Date: 04/04/2024

To: Richard Higgins, Chairman, BOC

From: Cheryl Wright, Buyer

Your signature is requested to execute the attached bid/contract award documents for:

Bid/Contract No: 41-001-4

Bid/Contract Name: Demand Services for Civil Engineering Services

Department(s) Requesting Contract: Public Works

Award Recipient Name: CPL Team, Suwanee, GA, Atlas Technical Consultants, LLC, Duluth, GA and Hussey Gay Bell & DeYoung International, Duluth, GA

Contract Description: Civil Engineering Services

Annual Contract New Renewal

Prior Year's Spend: \$947,976.00

Price Increase Requested Increase Percentage: 0%

Project/Service Contract Awarded Amount: \$1,184,970.00

Product Contract Awarded Amount: \$0

Comments: Year five (5) of a five (5) year contract.

POST OFFICE DRAWER 1435
GAINESVILLE, GA 30503

t: 770.535.8270 | f: 770.531.6711

INTERIM DIRECTOR
Taylor Samples, CPA

**CONTRACT EXECUTION SIGNATURE REQUEST
PRICE INCREASE DETAILS**

Bid/Contract No: 41-001

Bid/Contract Name: Demand Services for Civil Engineering Services - Renewal contract for FY25.
Vendor(s) held previous contracts for the last four (4) years and is a vendor in good standing with the County. There are no price increases for FY25.

Contract Renewal #4

Demand Services for Civil Engineering Services

March 20, 2024

Whereas, the County desires to extend the contract period for a one year period through June 30, 2025, in accordance with the terms and conditions of Bid #41-001, Demand Services for Civil Engineering Services, dated September 1, 2020 and

Whereas, the Contractor has agreed to this extension and agrees to provide services and/or materials previously supplied in accordance with the original agreement; and

Whereas, with both parties agreeing to the extension as stated and therefore, the above numbered contract is hereby changed as follows:

1. By extending the contract coverage for a one year period through June 30, 2025,
2. Change Orders: Any and all change orders requested by the successful bidder on this project must be approved per the County's Purchasing Policies through the Contract Administrator prior to any work being performed. Any work performed outside the contract agreement for which compensation over and above the contract is requested must have an approved Change Order. If work is done before approval of a Change Order, the subsequent Change Order will be rejected.

Therefore, With the above change to the original contract set forth herein, the parties hereto agree that all terms and conditions of the original agreement will remain in full force and effect and legally binding on both parties.

In witness whereof, the parties hereto have set their hands and affixed their seals the day and year first above written.

CPL

HALL COUNTY, GEORGIA

By: Kevin J. Moorber
 Print Name: KEVIN J. MOORBER
 Title: EXEC. V.P.

By: _____
 Richard Higgins, Chairman
 Hall County Board of Commissioners

Date: _____

Sworn to and subscribed before me this

Attestment: _____
 County Clerk

20th Day of March, 2024

Approved as to Form

Notary Public: Brenda C. Farmer

Notary commission expires: 5/25/27



APPROVED AS TO FORM
Justin R. Lawton
 Justin R. Lawton,
 Senior Assistant County Attorney

Contract Renewal #4

Demand Services for Civil Engineering Services

March 20, 2024

Whereas, the County desires to extend the contract period for a one year period through June 30, 2025, in accordance with the terms and conditions of Bid #41-001, Demand Services for Civil Engineering Services, dated September 1, 2020 and

Whereas, the Contractor has agreed to this extension and agrees to provide services and/or materials previously supplied in accordance with the original agreement; and

Whereas, with both parties agreeing to the extension as stated and therefore, the above numbered contract is hereby changed as follows:


1. By extending the contract coverage for a one year period through June 30, 2025,
2. Change Orders: Any and all change orders requested by the successful bidder on this project must be approved per the County's Purchasing Policies through the Contract Administrator prior to any work being performed. Any work performed outside the contract agreement for which compensation over and above the contract is requested must have an approved Change Order. If work is done before approval of a Change Order, the subsequent Change Order will be rejected.

Therefore, With the above change to the original contract set forth herein, the parties hereto agree that all terms and conditions of the original agreement will remain in full force and effect and legally binding on both parties.

In witness whereof, the parties hereto have set their hands and affixed their seals the day and year first above written.

Atlas Technical Consultants LLC

HALL COUNTY, GEORGIA

By: 
 Print Name: Todd I. Long, PE, PTOE
 Title: Southern States Hub Leader

By: _____
 Richard Higgins, Chairman
 Hall County Board of Commissioners

Date: _____

Sworn to and subscribed before me this
20th Day of March, 2024

Attestment: _____
 County Clerk


Approved as to Form

APPROVED AS TO FORM

Notary Public: 


 Justin R. Lawhon,
 Senior Assistant County Attorney

Notary commission expires: 8.15.2026



Contract Renewal #4

Demand Services for Civil Engineering Services

March 20, 2024

Whereas, the County desires to extend the contract period for a one year period through June 30, 2025, in accordance with the terms and conditions of Bid #41-001, Demand Services for Civil Engineering Services, dated September 1, 2020 and

Whereas, the Contractor has agreed to this extension and agrees to provide services and/or materials previously supplied in accordance with the original agreement; and

Whereas, with both parties agreeing to the extension as stated and therefore, the above numbered contract is hereby changed as follows:

1. By extending the contract coverage for a one year period through June 30, 2025,
2. Change Orders: Any and all change orders requested by the successful bidder on this project must be approved per the County's Purchasing Policies through the Contract Administrator prior to any work being performed. Any work performed outside the contract agreement for which compensation over and above the contract is requested must have an approved Change Order. If work is done before approval of a Change Order, the subsequent Change Order will be rejected.

Therefore, With the above change to the original contract set forth herein, the parties hereto agree that all terms and conditions of the original agreement will remain in full force and effect and legally binding on both parties.

In witness whereof, the parties hereto have set their hands and affixed their seals the day and year first above written.

HUSSEY GAY BELL

HALL COUNTY, GEORGIA

By: Mark Bond
 Print Name: MARK BOND
 Title: PRESIDENT ATLANTA

By: _____
 Richard Higgins, Chairman
 Hall County Board of Commissioners

Date: _____


Sworn to and subscribed before me this
20th Day of March, 2024

Attestment: _____
 County Clerk

Approved as to Form

Notary Public: Susan Marie Seymour

Notary commission expires: 01/12/2024



APPROVED AS TO FORM
Justin R. Lawhon
 Justin R. Lawhon,
 Senior Assistant County Attorney