P Hall County Government
FINANCIAL SERVICES
PURCHASING DIVISION

HALL COUNTY
e B8 86 o CONTRACT EXECUTION SIGNATURE REQUEST

We have it all in Hall

Date:  February 20, 2025

POST OFFICE DRAWER 1435 o '
GAINESVILLE, GA 30503 To: David Gibbs, Chairman, BOC

t:770.535.8270 | f: 770.531.6711 From: Andrew Youngblood, Purchasing Supervisor

EINANCIAL SERVICES DIRECTOR Your signature is requested to execute the attached Contract:

Taylor Samples, CPA .
Bid/Contract No: 2025-040

Bid/Contract Name: Replace Centrifugal Chiller at Hall County Jail
ASSISTANT FINANCE DIRECTOR

Elizabeth White Department(s) Requesting Contract: Sheriff's Office

Award Recipient Name: Conditioned Air Systems, Inc.
PURCHASING MANAGER
Andy Penick Contract Description:

[ ] Annual Contract New [] Renewal
Prior Year’s Spend: $

[ Price Increase Requested Increase Percentage:
Project/Service Contract Estimated Amount:  $479,400.00
(] Product Contract Estimated Amount:

Comment:

Approve the award of Task Order #2025-040 Replace Centrifugal Chiller at
Hall County Jail for the Sheriff's Office to Conditioned Air Systems, Inc. of
Gainesville, GA in the amount of $479,400.00.

Task Order #2025-040 was the result of the competitively bid RFQ/P #44-

034 Demand Services for On-Call HVAC Unit Installation, Repair, &
Maintenance.
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PURCHASING DIVISION
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R Task Order #2025-040

February 12, 2025

POST OFFICE DRAWER 1435 For th - £
GAINESVILLE, GA 30503 or the provision o
7705358270 | £ 770.531.6711 Replace Centrifugal Chiller at Hall County Jail
Demand Services Contract # 44-034
FINANCIAL SERVICES DIRECTOR
Taylor Samples, CPA PROJECT DESCRIPTION
Hall County, Georgia is issuing Task Order #2025-040 to Demand Services
On-Call Contractors to Furnish and Install a helical rotary chiller (screw
ASSISTANT FINANCE DIRECTOR type chiller) to replace the existing Trane centrifugal chiller, including all
Elizabeth White associated parts and project management, at the Hall County Jail located
at 1700 Barber Rd, Gainesville, GA 30507.

PURCHASING MANAGER
Andy Penick Task Order bids must be received or emailed by Thursday, February 20,

2025, on the 4™ floor of the Hall County Government Center, located at
2875 Browns Bridge, Gainesville, GA 30504 by 2:00pm. Email bids to
Andrew Youngblood, Purchasing Supervisor, at
andrew.youngblood@hallcounty.org.

SCHEDULE OF EVENTS

Release Date: Wednesday, February 12, 2025

Site Visit: Please contact Lamar Jones, Project Manager, for an
appointment to view the work site. Email: ljones@hallcounty.org, Cell:
(678) 617-4518.

Bidder Questions Due Date: Monday, February 17, 2025. Send
qguestions to andrew.youngblood@hallcounty.org.

Response to Bidder Questions Due Date: Wednesday, February 19,
2025

Bid Due Date: Thursday, February 20, 2025, by 2:00pm

SPECIFICATIONS and SCOPE OF WORK:

This is a turnkey job to remove and dispose of the existing Trane centrifugal
chiller and install a new helical rotary chiller, pump, monitor, and any other
associated items needed for efficient functionality of the new chiller.

° Remove and dispose of existing Trane centrifugal chiller, pump, and
monitor.
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e Furnish and install one (1) Trane brand helical rotary chiller (screw type chiller).
o Water cooled, 330-ton or equivalent in fit, form, and function with adaptable frequency
drive.
AHRI certified.
Integral standard safety devices.
Chilled water reset.
Condenser regulating valve must be installed.
No flow safety switch.
Furnish and install all new gauges and thermometers.
Furnish and install isolated valves to isolate separate existing air-cooled chiller.
Chiller must be operational as designed by the manufacturer and capable to operate at
peak tonnage.
Manufacturer’s representative must start up new chiller upon installation.
Provide 5-year parts, labor, and refrigerant warranty.
o Awarded contractor shall be responsible for integrating the new chiller with the existing
controls.
o Awarded contractor shall be responsible for all piping and insulation of the new chiller.
o Awarded contractor shall include delivery of new chiller/rigging and set up of new chiller on
existing pad.
e Furnish and install new refrigerant monitor for chiller refrigerant sensing.
e Furnish and install new chilled water pump to accommodate new chiller GPM requirements.
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Electrical:

The awarded contractor shall provide any additional electrical upgrades needed to ensure proper
operation of the new chiller, meeting all national, state, and local codes, including under/over
voltage protection.

Bonds:

Bidders shall include a letter of bondability with their bids. The awarded contractor shall provide
performance and payment bonds equal to 100% of the awarded sum of the project prior to the
issuance of a Notice to Proceed.

. 479,400.00
Lump Sum Bid $

16 weeks
Estimated Lead Time for chiller and parts: W

. . . ) 14 days
Estimated installation time:




IN WITNESS WHEREOF, said Parties have hereunto affixed their signature and seal on the day,
month, and year below. Bidder must print the full legal company name and d/b/a as it appears

on its W-9 form below:

Print Company’s Full Legal Name Below:

Conditioned Air Systems Inc.

HALL COUNTY, GEORGIA

D/B/A

By: KV@ K@éﬂm

Andy Kalinauskas

Print Name:

_—_ President

Sworn to and subscribed before me this

17 Dpayof _February .. 2025,

)

Notary Public:

Print Name: Tamara Browni& \

Notary commission expires: 05/2

By:

David Gibbs, Chairman
Hall County Board of Commissioners

Date:

Attestation:

Board of Commissioners Clerk
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	Lump Sum Bid: 479,400.00
	Estimated Lead Time for chiller and parts: 16 weeks
	Estimated installation time: 14 days


