

**Georgia Department of Transportation  
COST PROPOSAL SUMMARY**

Proj. No.: **RFQ 46-020**  
PI No.: **N/A**  
Prime: **Volkert, Inc.**  
Date: **2-Dec-2025**

Offeror: **Volkert, Inc.**  
**11 North Water Street**  
**Suite 18290**  
**Mobile, AL 36602**

Contact: **David McFarlin** **770-362-7374**  
**Senior Vice President/Principle-in-Charge** [david.mcfarlin@volkert.com](mailto:david.mcfarlin@volkert.com)

Contract Office: **Office of Program Delivery**

Contract Action: **Task Order**  
Contract Type: **Lump Sum**

Project: **Navajo Circle Crossing Elimination**  
County: **Hall**  
Contract Type: **Lump Sum**  
Fixed Fee %: **10%**

Master Contract: **46-020**  
Contract Expiration: **TBD**  
Task Order No: **1**

<b>Task Order Totals</b>	
<b>Maximum Allowable Cost</b>	<b>\$ 398,546.28</b>
<b>(Prime) Maximum Amount for Fixed Fee</b>	<b>\$ 29,667.00</b>
<b>Provisional Overhead Rate</b>	<b>140.40%</b>
<b>Fixed Fee Percentage</b>	<b>10%</b>
<b>Minimum DBE Percentage</b>	<b>0.0%</b>