

IFB # 024-47 BID TAB SUMMARY	Fire Station 7, 13, & 14 Remodels						
Bidders	Jensen Contracting	Scroggs & Grizzel Contracting	Technaserv Corp	Greater Georgia Contracting Inc	Crown Retail Services	Columbus Building & Remodeling LLC	The Yanover Company
Location	Cleveland, GA	Clermont, GA	Decatur, GA	Cumming, GA	Gainesville, GA	Athens, GA	Alpharetta, GA
Fire Station 7							
Demolition	\$2,880.00		\$15,370.00	\$5,599.00	\$12,681.00	\$12,038.00	\$18,680.44
Electrical	NA		\$0.00	\$32,933.00	\$0.00	\$0.00	\$0.00
Plumbing	\$6,500.00		\$24,650.00	\$32,902.00	\$16,709.00	\$17,703.00	\$61,139.02
Painting	\$2,850.00		\$14,790.00	\$4,025.00	\$7,122.00	\$7,789.00	\$17,829.94
Flooring	\$21,680.00		\$9,956.00	\$30,822.00	\$39,097.00	\$39,655.00	\$32,791.69
Restroom Cabinets & Countertops	\$5,070.00		\$43,220.00	\$15,124.00	\$21,936.00	\$12,243.00	\$24,743.75
Total Lump Sum	\$54,940.00	\$82,273.00	\$107,986.00	\$121,405.00	\$97,545.00	\$89,428.00	\$155,184.84
Fire Station 13							
Electrical	\$27,500.00		\$68,600.00	\$121,317.00	\$37,284.00	\$49,569.00	\$60,414.50
Plumbing	\$4,600.00		\$55,360.00	\$29,461.00	\$20,161.00	\$53,818.00	\$55,291.05
Cabinets & Countertops	\$7,045.00		\$20,550.00	\$10,182.00	\$5,728.00	\$14,163.00	\$33,652.57
Painting	\$52,400.00		\$118,400.00	\$19,435.00	\$42,035.00	\$92,289.00	\$37,160.57
Total Lump Sum	\$159,336.00	\$200,196.00	\$262,906.00	\$180,395.00	\$176,392.00	\$209,839.00	\$186,518.69
Fire Station 14							
Electrical	\$27,500.00		\$68,600.00	\$112,807.00	\$38,091.00	\$45,320.00	\$58,169.60
Plumbing	\$4,600.00		\$48,986.00	\$38,524.00	\$19,803.00	\$49,569.00	\$50,200.94
Cabinets & Countertops	\$7,608.60		\$20,515.00	\$10,182.00	\$6,174.00	\$14,163.00	\$29,612.46
Painting- Exterior	\$24,600.00	\$9,504.00	\$50,470.00	\$13,800.00	\$18,156.00	\$24,207.00	\$25,232.44
Painting-Interior	\$44,000.00		\$82,250.00	\$19,435.00	\$43,519.00	\$87,318.00	\$29,020.84
Total Lump Sum	\$174,913.00	\$203,942.00	\$270,821.00	\$194,748.00	\$193,936.00	\$220,577.00	\$192,236.28

Estiamted Time to Complete	3 months	5/31/2027	120 Days	6 months	May-27	5 months	TBD
----------------------------	----------	-----------	----------	----------	--------	----------	-----

No Bids: Chattahoochee Group, Skye Construction & Development, and Garland & Associates Contractors, Inc.

Number of companies emailed	5
Number of Hall Co Companies emailed	1
Total responses	7
Number of Hall Co responses	1
No Bids	3