IFB # 026-47
BID TAB SUMMARY

Fire Station 13 Generator Replacement

Bidders GenTech Capital City LS! Electrical Services | D' > Infrastructure Monitoring Dehart & Hill
DBA Data Power Source
Location Gillsville, GA Norcross, GA Gainsville, GA Convington, GA Cumming, GA
Proposed Manufacturer Generac Generac Generac Generac Generac
Estimated Time for Delivery 12-16 weeks 12-16 weeks 12-16 weeks 12-16 weeks 20 weeks
Estimated Time of Completion Once Delivered 4 weeks >4 weeks 1 week 2 weeks 2 weeks
Lump Sum Amount (W/5YR Preventative
. P ( $64,175.00 $71,312.00 $84,651.00 $85,954.00 $95,240.00

Maintenance)
BIDS EMAILED: 31
BIDS EMAILED TO HALL CO CONTRACTORS 9
BIDS RECEIVED: 5
BIDS RECEIVED FROM HALL CO CONTRACTORS 1
NO BIDS: 0
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